

**TAMIL NADU POLICE HOUSING CORPORATION LIMITED, MADURAI CIRCLE, MADURAI- 14.  
NO:1 INSPECTOR QUARTERS, TSP VI BATTALION CAMPUS,  
NEW NATHAM ROAD, MADURAI – 625014.**



**Tender Notice SE/MDC.No. 79/2010 - 2011  
File No. DB/Mdc/3528 /2010**

**Date: 28. 02.2011**

**TENDER NOTICE**

Sealed tender in separate covers with name of work, reference number, due date and the name of the tenderers duly superscribed on the cover are invited for the following work so as to reach the Superintending Engineer, Tamilnadu Police Housing Corporation Ltd., Madurai Circle, No.1, Inspector quarters, TSP VI Battalion Campus, New Natham Road, Madurai- 625014 not later than 3.00 PM on the date noted below. The tenders will be opened by the Superintending Engineer, Tamilnadu Police Housing Corporation Ltd., Madurai Circle at his office at 3.15 PM as per Superintending Engineer's office clock on the same date in the presence of the tenderers or their authorised representative who choose to be present.

Sl No	Description of work	Approximate Value of the work (Rs. in lakhs)	E.M.D (in Rs.)	Class of Registration	Cost of Tender Documents Including Taxes(non re-fundable) (in Rs.)	Date on which the tender schedule is available		Last Date for receipt of tender
						From	To	
1	2	3	4	5	6	7	8	9
1.	Construction of 6 Nos. of toilets, for Gents and Ladies (Each 3 Nos.) with leachpit and compound wall around the existing Parade Ground at <b>PRS CAMPUS</b> in Coimbatore City(Re-Tender)	<b>6.18</b>	<b>6,180/-</b>	<b>Class IV &amp; above</b>	<b>3,375 /-</b>	<b>07.03.2011</b>	<b>16.03.2011</b>	<b>18.03.2011</b>

2.	Providing UG cable for EB service connection of 2 Nos. of Ins, 14 Nos. of SI and 450 Nos. of PC/HC quarters with development works for AR complex at <b>MADURAI</b> in Madurai District ( <b>GROUP- I TO IX</b> ) under Phase XIV/2000 quarters scheme for the year 2007-2008	<b>7.62</b>	<b>7,620/-</b>	<b>Class IV &amp; above</b>	<b>3,375 /-</b>	<b>07.03.2011</b>	<b>16.03.2011</b>	<b>18.03.2011</b>
3.	Construction of 2 Nos. of Toilet blocks at TSP XIV Battalion, <b>PALANI</b> in Dindigul District under Special repair works for the year 2008-2009	<b>8.45</b>	<b>8,450/-</b>	<b>Class IV &amp; above</b>	<b>3,375 /-</b>	<b>07.03.2011</b>	<b>16.03.2011</b>	<b>18.03.2011</b>
4.	Construction of 1 No. of SI quarters with development works at <b>THIRUPPULLANI</b> in Ramanathapuram District under Phase XVI/ 2000 quarters scheme for the year 2009-2010 (Re-Tender)	<b>10.04</b>	<b>10,040/-</b>	<b>Class IV &amp; above</b>	<b>5,625/-</b>	<b>07.03.2011</b>	<b>16.03.2011</b>	<b>18.03.2011</b>
5.	Construction of 2 Nos. of PC/HC quarters with development works at <b>NALLUR</b> in Namakkal District under Phase XVI/ 2000 quarters scheme for the year 2009-2010 (Re-Tender)	<b>12.28</b>	<b>12,280/-</b>	<b>Class IV &amp; above</b>	<b>5,625/-</b>	<b>07.03.2011</b>	<b>16.03.2011</b>	<b>18.03.2011</b>
6.	Providing UG Cable and external electrical arrangements for the construction of City Police Office building at <b>TIRUNELVELI CITY</b> in Tirunelveli District under MPF scheme for the year 2008-2009	<b>13.14</b>	<b>13,140/-</b>	<b>Class IV &amp; above</b>	<b>5,625/-</b>	<b>07.03.2011</b>	<b>16.03.2011</b>	<b>18.03.2011</b>
7.	Construction of Deputy superintendent of Police Camp office cum residence at <b>DENKANIKOTTAI</b> in Krishnagiri District under Part-II scheme for the year 2010-2011 (Re-Tender)	<b>13.88</b>	<b>13,880/-</b>	<b>Class IV &amp; above</b>	<b>5,625/-</b>	<b>07.03.2011</b>	<b>16.03.2011</b>	<b>18.03.2011</b>

8.	Providing structural Glazing for the construction of CPO Building at <b>TIRUNELVELI CITY</b> in Tirunelveli District under MPF scheme for the year 2008 - 2009.	<b>15.41</b>	<b>15,410/-</b>	<b>Class III &amp; above</b>	<b>5,625/-</b>	<b>07.03.2011</b>	<b>16.03.2011</b>	<b>18.03.2011</b>
9.	Construction of Deputy superintendent of Police Camp office cum residence at <b>VEDACHANDUR</b> in Dindigul District under Part-II scheme for the year 2010-2011 (Re-Tender)	<b>15.78</b>	<b>15,780/-</b>	<b>Class III &amp; above</b>	<b>5,625/-</b>	<b>07.03.2011</b>	<b>16.03.2011</b>	<b>18.03.2011</b>
10.	Construction of Deputy superintendent of Police Camp office cum residence at <b>KANGEYAM</b> in Tiruppur District under Part-II scheme for the year 2010-2011 (Re-Tender)	<b>16.09</b>	<b>16,090/-</b>	<b>Class III &amp; above</b>	<b>5,625/-</b>	<b>07.03.2011</b>	<b>16.03.2011</b>	<b>18.03.2011</b>
11.	Construction of 3 Nos. of SI quarters with development works at <b>ANTHIYUR</b> in Erode District under Phase XVI/ 2000 quarters scheme for the year 2009-2010(Re-Tender)	<b>16.69</b>	<b>16,690/-</b>	<b>Class III &amp; above</b>	<b>5,625/-</b>	<b>07.03.2011</b>	<b>16.03.2011</b>	<b>18.03.2011</b>
12.	Construction of 3 Nos. of SI quarters with development works at <b>VELLAKOIL</b> in Tiruppur District under Phase XVI/ 2000 quarters scheme for the year 2009-2010 (Re-Tender)	<b>16.86</b>	<b>16,860/-</b>	<b>Class III &amp; above</b>	<b>5,625/-</b>	<b>07.03.2011</b>	<b>16.03.2011</b>	<b>18.03.2011</b>
13.	Construction of one No. of All Women Police station building with development works at <b>SIVAKASI</b> in Virudhunagar District (Re-Tender)	<b>17.82</b>	<b>17,820/-</b>	<b>Class III &amp; above</b>	<b>5,625/-</b>	<b>07.03.2011</b>	<b>16.03.2011</b>	<b>18.03.2011</b>

14.	Construction of one No. of Rural Police station building with development works at <b>KEELAPARALACHI</b> in Virudhunagar District (Re-Tender)	<b>17.83</b>	<b>17,830/-</b>	<b>Class III &amp; above</b>	<b>5,625/-</b>	<b>07.03.2011</b>	<b>16.03.2011</b>	<b>18.03.2011</b>
15.	Construction of one No. of Rural Police station building with development works at <b>ERVADI THARGA</b> in Ramanathapuram District (Re-Tender)	<b>17.84</b>	<b>17,840/-</b>	<b>Class III &amp; above</b>	<b>5,625/-</b>	<b>07.03.2011</b>	<b>16.03.2011</b>	<b>18.03.2011</b>
16.	Construction of Rural Police station for <b>CBCID</b> with development works at <b>VIRUDHUNAGAR</b> in Virudhunagar District under MPF scheme for the year 2009-2010 (Re-Tender)	<b>18.00</b>	<b>18,000/-</b>	<b>Class III &amp; above</b>	<b>5,625/-</b>	<b>07.03.2011</b>	<b>16.03.2011</b>	<b>18.03.2011</b>
17.	Construction of one No. of Rural Police station building with development works at <b>PUNCHAI PULIYAMPATTI</b> in Erode District under MPF scheme for the year 2009-2010 (Re-Tender)	<b>18.09</b>	<b>18,090/-</b>	<b>Class III &amp; above</b>	<b>5,625/-</b>	<b>11.03.2011</b>	<b>21.03.2011</b>	<b>23.03.2011</b>
18.	Construction of 1 No. of Ins and 1 No. of SI quarters with development works at <b>S.V. MANGALAM</b> in Sivagangai District under Phase XVI/ 2000 quarters scheme for the year 2009-2010 (Re-Tender)	<b>18.18</b>	<b>18,180/-</b>	<b>Class III &amp; above</b>	<b>5,625/-</b>	<b>11.03.2011</b>	<b>21.03.2011</b>	<b>23.03.2011</b>
19.	Construction of one No. of Rural Police station building with development works at <b>MATHUR</b> in Krishnagiri District under MPF scheme for the year 2009-2010 (Re-Tender)	<b>18.34</b>	<b>18,340/-</b>	<b>Class III &amp; above</b>	<b>5,625/-</b>	<b>11.03.2011</b>	<b>21.03.2011</b>	<b>23.03.2011</b>

20.	Construction of Rural Police station building with development works at <b>CHENNIMALAI</b> in Erode District under Part-II scheme for the year 2010-2011 (Re-Tender)	<b>18.68</b>	<b>18,680/-</b>	<b>Class III &amp; above</b>	<b>5,625/-</b>	<b>11.03.2011</b>	<b>21.03.2011</b>	<b>23.03.2011</b>
21.	Construction of one No. of All Women Police station building with development works at <b>KEELAKARAI</b> in Ramnad District (Re-Tender)	<b>18.93</b>	<b>18,930/-</b>	<b>Class III &amp; above</b>	<b>5,625/-</b>	<b>11.03.2011</b>	<b>21.03.2011</b>	<b>23.03.2011</b>
22.	Construction of one No. of Rural Police station building with development works at <b>KOTTUR</b> in Coimbatore District under MPF scheme for the year 2009-2010 (Re-Tender)	<b>19.06</b>	<b>19,060/-</b>	<b>Class III &amp; above</b>	<b>5,625/-</b>	<b>11.03.2011</b>	<b>21.03.2011</b>	<b>23.03.2011</b>
23.	Construction of one No. of Rural Police station building with development works at <b>K.G. CHAVADI</b> in Coimbatore District (Re-Tender)	<b>19.68</b>	<b>19,680/-</b>	<b>Class III &amp; above</b>	<b>5,625/-</b>	<b>11.03.2011</b>	<b>21.03.2011</b>	<b>23.03.2011</b>
24.	Construction of one No. of Rural Police station building with development works at <b>ODAIPATTI</b> in Theni District (Re-Tender)	<b>20.04</b>	<b>20,020/-</b>	<b>Class III &amp; above</b>	<b>11,250/-</b>	<b>11.03.2011</b>	<b>21.03.2011</b>	<b>23.03.2011</b>
25.	Construction of one No. of Rural Police station building with development works at <b>NACHIYARPURAM</b> in Sivagangai District (Re-Tender)	<b>20.10</b>	<b>20,050/-</b>	<b>Class III &amp; above</b>	<b>11,250/-</b>	<b>11.03.2011</b>	<b>21.03.2011</b>	<b>23.03.2011</b>
26.	Construction of one No. of Rural Police station building with development works at <b>UTHUMALAI</b> in Tirunelveli District under MPF scheme for the year 2009-2010 (Re-Tender)	<b>20.45</b>	<b>20,225/-</b>	<b>Class III &amp; above</b>	<b>11,250/-</b>	<b>11.03.2011</b>	<b>21.03.2011</b>	<b>23.03.2011</b>

27.	Construction of one No. of Rural Police station building with development works at <b>INDUR</b> in Dharmapuri District (Re-Tender)	<b>20.54</b>	<b>20,270/-</b>	<b>Class III &amp; above</b>	<b>11,250/-</b>	<b>11.03.2011</b>	<b>21.03.2011</b>	<b>23.03.2011</b>
28.	Construction of one No. of Rural Police station building with development works at <b>MANDALAMANICKAM</b> in Ramnad District	<b>23.10</b>	<b>21,550/-</b>	<b>Class III &amp; above</b>	<b>11,250/-</b>	<b>11.03.2011</b>	<b>21.03.2011</b>	<b>23.03.2011</b>
29.	Construction of 1 No. of Ins and 2 Nos. of SI quarters with development works at <b>MATHUR</b> in Krishnagiri District under Phase XVI/2000 quarters scheme for the year 2009-2010(Re-Tender)	<b>23.78</b>	<b>21,890/-</b>	<b>Class III &amp; above</b>	<b>11,250/</b>	<b>11.03.2011</b>	<b>21.03.2011</b>	<b>23.03.2011</b>
30.	Construction of one No. of Rural Police station building with development works at <b>MALAYAMPALAYAM</b> in Erode District under MPF scheme for the year 2010-2011(Re-Tender)	<b>24.42</b>	<b>22,210/-</b>	<b>Class III &amp; above</b>	<b>11,250/-</b>	<b>11.03.2011</b>	<b>21.03.2011</b>	<b>23.03.2011</b>
31.	Construction of one No. of Rural Police station building with development works at <b>UTHUKULI</b> in Tiruppur District under MPF scheme for the year 2010-2011 (Re-Tender)	<b>24.51</b>	<b>22,255/-</b>	<b>Class III &amp; above</b>	<b>11,250/-</b>	<b>11.03.2011</b>	<b>21.03.2011</b>	<b>23.03.2011</b>
32.	Construction of one No. of Rural Police station building with development works at <b>GUDIMANGALAM</b> in Tiruppur District under MPF scheme for the year 2010-2011 (Re-Tender)	<b>24.78</b>	<b>22,390/-</b>	<b>Class III &amp; above</b>	<b>11,250/-</b>	<b>11.03.2011</b>	<b>21.03.2011</b>	<b>23.03.2011</b>

33.	Construction of 1 No. of Ins and 2 Nos. of SI quarters with development works at <b>THONDAMUTHUR</b> in Coimbatore District under Phase XVI/ 2000 quarters scheme for the year 2009-2010 (Re-Tender)	<b>24.89</b>	<b>22,445/-</b>	<b>Class III &amp; above</b>	<b>11,250/-</b>	<b>11.03.2011</b>	<b>21.03.2011</b>	<b>23.03.2011</b>
34.	Construction of one No. of Rural Police station building with development works at <b>KAMANAIKKANPALAYAM</b> in Tiruppur District under MPF scheme for the year 2010-2011(Re-Tender)	<b>24.90</b>	<b>22,450/-</b>	<b>Class III &amp; above</b>	<b>11,250/-</b>	<b>11.03.2011</b>	<b>21.03.2011</b>	<b>23.03.2011</b>

Note:

1. The tender documents can be had from the office of the Superintending Engineer/Tamil Nadu Police Housing Corporation Ltd., Madurai Circle, No.1 Inspector quarters, TSP VI Battalion Campus, New Natham Road, Madurai 625014 on requisition in writing and production of the prescribed cost by way of pay order/Demand Draft drawn in favour of the Executive Engineer/Tamil Nadu Police Housing Corporation Ltd., Madurai Division, No.2, Inspector quarters, TSP VI Battalion Campus, New Natham road, Madurai 625014 drawn from any one of the Nationalised Bank on all working days between 10.30 AM to 5.45 PM on the dates mentioned against each work. The filled in schedule will be received up to 3.00 PM and opened at 3.15 PM on the dates given above.
2. Separate requisition is required for issue of tender documents for each work with the required credentials.
3. The tender documents will be issued to the contractors those who have got registered their names either in TNPHC or PWD in the appropriate class and monetary limit, and they are requested to produce the latest registration copy issued either by PWD or in TNPHC registered as per the provision of the G.O.Ms.No:222 PWD (G2) dated 8.4.1999. Further, schedule will be issued only those who have got renewal certificate from TNPHC/registering authority and satisfactory performance certificate issued by the concerned Superintending Engineer for the works executed by them.
4. While seeking the tender documents, the tenderers are requested to produce the following documents duly attested for issue of tender documents.
  - a) Solvency certificate issued by Tahsildar with upto date Encumbrance certificate. The solvency for the respective classes should as per the limits fixed in the G.O. as stated in the para(3)
  - b) Current valid Income Tax Clearance certificate.

- c) Current valid Sales Tax Clearance certificate (works contract tax)
  - d) Proof of registration under appropriate class with required monetary limit
  - e) Performance certificate in having work of building works/related works executed and completed. The evidence for the same should be produced from an officer of concerned organization not less than the rank of Superintending Engineer of Government (or) Government undertaking/responsible person of private organization.
5. No tenderer is permitted to withdraw his/their tender at any stage. If any tenderer withdraws his/their offer within the tender validity period his/their EMD/SD shall be forfeited and his/their name(s) will be recommended for black listing.
  6. Tamil Nadu Police Housing Corporation Ltd., will not be responsible for any delay be it postal/transitional.
  7. Tenders received without EMD in proper form as specified in the tender schedule and unsealed tenders will be summarily rejected.
  8. In case due date of tender happens to be holiday, the tender schedule will be received and opened on the succeeding working day without any change in the time indicated.
  9. The undersigned reserves the right to reject any or all the tenders without assigning any reasons therefor.
  10. The tender received after the due time, and due date will be summarily rejected and the telegraphic tender will not be entertained.
  11. The tender documents will be issued only after verifying the credentials produced by the intending tenderers regarding previous performance, nature and value of work done and required ITC, sales tax clearance certificate, solvency certificate etc.
  12. Further the tender schedule for the above work can be down loaded from [www.tenders.tn.gov.in](http://www.tenders.tn.gov.in) at free of cost (Except Sl.No.1 to 3 ) and submitted to the Superintending Engineer/TNPHC Ltd.,/Madurai Circle, Madurai-14 in person with the required credentials stated above and EMD in the prescribed format.

**No:1, Inspector quarters,  
TSP VI Battalion Campus,  
New Natham Road,  
Madurai 625014.**

**Sd/-(K.THENNARASU),  
Superintending Engineer,  
TNPHC Ltd., Madurai Circle**

To

All the registered Contractors in appropriate class by certificate of posting.



**Copy submitted to :**

- 1) The **Chaiman and Managing** Director/TNPHC Ltd./Chennai - 10.
- 2) The Chief Engineer/TNPHC Ltd./Chennai - 10.
- 3) The GM(F&A) cum secretary, TNPHC Ltd./Chennai - 10.

**Copy to :**

- 1) The Superintending Engineer/Head quarters Circle /TNPHC Ltd., /Chennai - 10.
- 2) The Manager (Finance)/TNPHC Ltd./Chennai - 10.
- 3) The Account officer, TNPHC Ltd./Chennai - 10.
- 4) The Executive Engineer/ TNPHC Ltd./ Chennai Division-I/, Chennai Division-II, Chennai Division-III
- 5) The Executive Engineer/TNPHC Ltd./Trichy Division, Madurai Division, Coimbatore Division ,Salem Division,Villupuram Division
- 6) The Executive Engineer/TNPHC Ltd./PAP Division/ Chennai-48.
- 7) The Head Draughting officer/TNPHC Ltd./Chennai-10
- 8) The PA to CE/TNPHC Ltd./Chennai – 10.
- 9) The Executive Engineer/TNPHC Ltd./Planning Section/Chennai-10.
- 10) The Assistant Executive Engineer/TNPHC Ltd./Architect Section/Chennai-10.
- 11) The System Manager/TNPHC Ltd./Chennai-10.
- 12) The Superintending Engineer/TNPHC Ltd./Mdc., Table.
- 13) The PA to SE/TNPHC Ltd./Madurai Circle/Madurai –14.
- 14) The SDO/all staff of Drawing Branch of TNPHC Ltd., Madurai Circle Office/Madurai-14.
- 15) The Notice Board.

//f.b.o//

**Senior Draughting Officer,  
TNPHC Ltd./Madurai Circle.**