

TAMILNADU POLICE HOUSING CORPORATION LTD.,

(Government of Tamil Nadu Undertaking)

(ISO 9001 - 2015 CERTIFIED COMPANY)

SOUTH CIRCLE

No.1 Inspector Quarters, TSP 6th Battalion Campus,
New Natham Road, Madurai - 625 014.

email id: sescmdutnphcl@gmail.com

Phone: 0452 - 2538035, Fax - 2538030.



Er.S.JAYA KUMAR, B.E,
Superintending Engineer (InCharge)

TENDER POST PONEMENT NOTICE

File. No. DB/SC/4031/2019


Date: 24-03-2020


Due to administrative reasons, the receipt and opening of the tender on **26.03.2020** for the following work are postponed to **16.04.2020**. The tenderer or their representatives are requested to attend the opening of tender on **16.04.2020** at **3.15 P.M** instead of 26.03.2020 at 3.15 P.M in the SE's Chamber/TNPHC Ltd., /South Circle/Madurai – 14. The other terms and conditions remain unaltered.

Sl. No.	NAME OF WORK
Tender Notice No:44/2019-2020 Dated:10.03.2020	
1.	Supply and Installation of Solar Power Plant for 1 No. of AWPS at Theni, 1 No. of Urban Police Station building at Theni Town and 2 Nos. of Rural Police Station building at Veerapandi and Devathanapatti in THENI DISTRICT under Phase-IV/102 Police Station for the year 2019-2020
2.	Supply and Installation of Solar Power Plant for 2 Nos. of AWPS building at Dindigul and Ottanchatram and 1 No. of Taluk Police Station building at Palani and 1 No. of Rural Police Station building at Vadamadurai in DINDIGUL DISTRICT under Phase-IV/102 Police Station for the year 2019-2020
3.	Supply and Installation of Solar Power Plant for 2 Nos. of Rural Police Station buildings at Sayalkudi & Thondi and 2 Nos. of All Women Police Station building at Ramanathapuram & Paramakudi in RAMANATHAPURAM District under Phase-IV/102 Police Station for the year 2019-2020
4.	Supply and Installation of Solar Power Plant for 2 Nos. of Rural Police Station buildings at Kandavarayanpatti & Pulithipatti and 2 Nos. of All Women Police Station building at Devakottai & Thiruppathur in SIVAGANGAI District under Phase-IV/102 Police Station for the year 2019-2020
5.	Supply and Installation of Solar Power Plant for 3 Nos. of Rural Police Station buildings at T.Kallupatti, Chekkanoorani and Thirumangalam in MADURAI under Phase-IV/102 Police Station for the year 2019-2020
6.	Supply and Installation of Solar Power Plant for 1 No. of All Women Police Station building at Thirupparankundram and 1 No. of Urban Police Station building at K.Pudur in MADURAI District under Phase-IV/102 Police Station for the year 2019-2020

::2::

Sl. No.	NAME OF WORK
7.	Supply and Installation of Solar Power Plant for 1 No. of All Women Police Station building and 1 No. of Rural Police Station building at Kulithalai in KARUR District under Phase-IV/102 Police Station for the year 2019-2020


Superintending Engineer,
South Circle/TNPHC Ltd.,


24/3/2020

To
The Notice Board of this office
All Registered Contractors with appropriate Class

Copy Submitted to :

1. The Chief Engineer./TNPHC Ltd./Chennai-10 for kind information.
- ✓ 2. The General Manager (F&A) cum Secretary/TNPHC Ltd./Chennai-10 for kind information

Copy to

1. The Executive Engineer, TNPHC Ltd., Madurai Division, Madurai -14