


Tamil Nadu Police Housing Corporation Ltd

(A Government of Tamil Nadu Undertaking)
(ISO 9001 : 2015 CERTIFIED COMPANY)

VILLUPURAM DIVISION,

DPO Campus, Master Plan Complex, Poonthottam Eri,,
Villupuram-605602

Phone: 04146-251653, Email: eevpmtnphc@gmail.com



Lr. No: DB/VPM/500/2025

Date: 07.01.2026

CORRIGENDUM

e-TENDER NOTICE NO: EE-VPM No. 14/ 2025-2026 DATED :23.12.2025

The date on which tender schedule is available in the website, the last date and time for receipt and opening of tender for **SL.No.1,2,3,4 & 5** has been **postponed due to administrative reasons** for the tender called in the above tender notice as detailed below.

| Sl. No. | Description of works | PUBLISHED DATE & TIME | | | POSTPONED DATE & TIME | | |
|---------|--------------------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------|-------------------------|---------------------------|---------------------------------------------------------------------|------------------------|---------------------------|
| | | Date and time on which tender schedule is available in the website. | | Date of opening of tender | Date and time on which tender schedule is available in the website. | | Date of opening of tender |
| | | Start Date and time | End date and time | | Start Date and time | End date and time | |
| 1 | 2 | 8 | 9 | 9 | 8 | 9 | 9 |
| 1. | Construction of 1 Class Room building for PUMS Soganur, Arakkonam Block in Ranipet District under NSNOP Scheme (DB/VPM/302/2025) | 29.12.2025 12.00 Noon | 07.01.2026 06.00 P.M | 09.01.2026 03.15 P.M | 29.12.2025 12.00 Noon | 19.01.2026 6.00 P.M | 21.01.2026 03.15 P.M |
| 2 | Construction of 1 Class Room building for PUPS Gadavari Kandigai, Arakkonam Block in Ranipet District under NSNOP Scheme (DB/VPM/303/2025) | 29.12.2025 12.00 Noon | 07.01.2026 06.00 P.M | 09.01.2026 03.15 P.M | 29.12.2025 12.00 Noon | 19.01.2026 6.00 P.M | 21.01.2026 03.15 P.M |

| | | | | | | | |
|---|-------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------|---------------------------------|---------------------------------|----------------------------------|--------------------------------|---------------------------------|
| 3 | Construction of 1 Class Room building for PUPS Kumpinipet, Arakkonam Block in Ranipet District under NSNOP Scheme (DB/VPM/305/2025) | 29.12.2025 12.00 Noon | 07.01.2026 06.00 P.M | 09.01.2026 03.15 P.M | 29.12.2025 12.00 Noon | 19.01.2026 6.00 P.M | 21.01.2026 03.15 P.M |
| 4 | Construction of 1 Class Room building for PUPS Chithanji, Kaveripakkam Block in Ranipet District under NSNOP Scheme (DB/VPM/306/2025) | 29.12.2025 12.00 Noon | 07.01.2026 06.00 P.M | 09.01.2026 03.15 P.M | 29.12.2025 12.00 Noon | 19.01.2026 6.00 P.M | 21.01.2026 03.15 P.M |
| 5 | Construction of 1 Class Room building for PUPS Govindacheri, Sholingur Block in Ranipet District under NSNOP Scheme (DB/VPM/308/2025) | 29.12.2025 12.00 Noon | 07.01.2026 06.00 P.M | 09.01.2026 03.15 P.M | 29.12.2025 12.00 Noon | 19.01.2026 6.00 P.M | 21.01.2026 03.15 P.M |

The other terms and conditions are remains unchanged.

[Signature]
**Executive Engineer,
Villupuram Division,
TNPHC LTD.**

To

All Registered Contractors,
 Copy to all the Assistant Executive Engineer
 of Villupuram Divsion.
 Notice Board.
 Tender file.